



9/24/19

Aaron K. Schindewolf



www.sjra.net

ADDENDUM NO. 1

Date: September 24, 2019
To: All Interested Parties
From: Elton Brock, Purchasing Manager

Re: **RFP No. 19-0086 Lift Station 4 Paving and Grading – Woodlands Division**

The following additions, deletions, changes or clarifications to RFP No. 19-0086 are hereby issued as a part of the originally issued documents for the above referenced project as fully and as completely as though the same were included therein.

Question(s) received:

- 1. How long is the Contractor required to water installed grass?

Answer:

- 1. The Contractor will not be responsible for watering the grass installed as part of this project.

Conclusion:

Provisions not amended or supplemented remain in full force and effect.

Please acknowledge receipt of this addendum with signature and date and return with completed Proposal. Failure to do so may cause your Proposal to be considered non-responsive.

I acknowledge Receipt of Addendum No. 1

Authorized Signature

Date

Company Name